

Pedernales Custom Homes & Renovations, Inc.

Bid Tab - Lump-Sum Proposal

Project

Project: Hartsfield Distribution Hub

Location: Atlanta, GA

Owner: Hartsfield Logistics REIT

Submitted by: Wesley Burnham, Owner

Contact: wburnham@pedernalescustom.com / 830-555-0177

Bid Date: December 2025

Lump-Sum Bid by CSI Trade Package

CSI Code	Trade Package	Base Bid
02 40 00	Demolition & Site Clearing	\$110,000
03 00 00	Concrete	\$867,000
04 00 00	Masonry	\$100,000
05 00 00	Structural Steel & Misc Metals	NO BID - see exclusions
07 00 00	Roofing, Waterproofing & Insulation	\$374,000
08 00 00	Doors, Frames, Hardware & Glazing	\$137,000
09 20 00	Drywall & Framing	\$64,000
09 60 00	Flooring	\$55,000
09 90 00	Painting & Wall Coverings	\$46,000
09 51 00	Acoustical Ceilings (ACT)	NO BID - see exclusions
10 00 00	Specialties	\$55,000
21 00 00	Fire Suppression (Sprinklers)	NO BID - see exclusions
22 00 00	Plumbing	\$64,000
23 00 00	Mechanical (HVAC)	\$101,000
26 00 00	Electrical	\$186,000
27 00 00	Communications (Data, AV, Tel)	NO BID - see exclusions
28 00 00	Electronic Safety & Security	NO BID - see exclusions
31 00 00	Earthwork, Grading & Site Preparation	\$265,000
32 00 00	Site Paving, Curbs & Landscaping	\$538,000
33 00 00	Site Utilities (Water, Sewer, Storm, Gas)	\$246,000
TOTAL BASE BID		\$3,208,000

Exclusions

- Medical gas system - NOT IN CONTRACT (no certified installers on staff)
- Fire alarm system - to be performed by Owner direct
- Acoustical ceilings - to be performed by Owner direct

- Imaging suite RF / lead shielding - NOT IN CONTRACT
- Emergency power coordination with utility - by Owner
- Commissioning of MEP systems - NOT IN CONTRACT
- Site utility tie-ins beyond 5' from building - by Owner's civil
- Building permit, plan-check, and impact fees - by Owner

Inclusions

- All labor, material, equipment, taxes, and supervision required to deliver the scope priced above
- All permits and inspection fees customarily provided by the contractor
- Standard manufacturer warranties; one-year general workmanship warranty

Bid Notes

Bid based on contract documents issued by Ware Malcomb dated October 2025. Pricing held firm for 60 days from bid date. Schedule assumes Notice to Proceed by February 2026 and substantial completion by March 2027.